USA TRACKBUSWAY / PROJECT PURCHASING

Prepare your quote request

Optional cover sheet. Send what you know; write "unknown - please help" where needed.

PROJECT / SITE

CONTACT / COMPANY

EMAIL / PHONE

DATE / REQUEST REVISION

1 Scope and quantities

SYSTEM: T40 / T225 / HELP SELECTING

NEW SYSTEM / EXPANSION / REPLACEMENT

QUANTITIES / BILL OF MATERIALS REFERENCE (RUNS, FEEDS, TAP-OFFS, ACCESSORIES)

ATTACHMENTS + REVISIONS: LAYOUT / EQUIPMENT SCHEDULE / SYSTEM CHECKLIST

2 Delivery and future additions

DELIVERY CITY / STATE / ZIP / COUNTRY

REQUESTED ON-SITE DATE (NOT SHIP DATE)

RECEIVING: DOCK / LIFTGATE / ACCESS / CONTACT

PHASED SHIPMENTS: QUANTITIES + DATES / NONE

SPARE CONNECTIONS / FUTURE QUANTITIES / NONE

EXPEDITE REQUEST: YES / NO / PRICE AN OPTION

Expediting, if available, carries an additional cost. Requested dates and shipment splits need review; the accepted quotation and order establish the agreed scope and timing.

Attach the applicable technical checklist rather than repeating it here. Include equipment voltage, actual loads and connection requirements; missing inputs can be identified during review.

T40 checklist T225 checklist Laboratory planning resources

Submit through the existing contact form